
EQIP 2008 Cost List 90%, Puerto Rico
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Code Practice Name Component Units Unit Cost

102 Comprehensive Nutrient Management CAP (102)
EQIP contract approval, participant has obtained services from a certified TSP for develop of the 
Comprehensive Nutrient Management  (CNMP)-conservation activity plan. No. 4,176.00$      

104
Nutrient Management Conservation Activity Plan CAP 
(104)

Less than 100 Ac- EQIP contract approval, participant has obtained services from a certified TSP for 
develop of the "Nutrient Management" conservation activity plan No. 1,915.20$      

104
Nutrient Management Conservation Activity Plan CAP 
(104)

101-300 Ac - EQIP contract approval, participant has obtained services from a certified TSP for 
develop of the "Nutrient Management" conservation activity plan No. 2,268.00$      

104
Nutrient Management Conservation Activity Plan CAP 
(104)

More than 300,  Ac - EQIP contract approval, participant has obtained services from a certified TSP 
for develop of the "Nutrient Management" conservation activity plan No. 2,721.60$      

106
Forest Management Conservation Activity Plan CAP 
(106)

Less than 50 Ac - EQIP contract approval, participant has obtained services from a certified TSP for 
develop of the Forest Management, conservation activity plan. No. 1,512.00$      

106
Forest Management Conservation Activity Plan CAP 
(106)

50- 100 AC - EQIP contract approval, participant has obtained services from a certified TSP for 
develop of the Forest Management, conservation activity plan. No. 2,772.00$      

106
Forest Management Conservation Activity Plan CAP 
(106)

More than 100 Ac - EQIP contract approval, participant has obtained services from a certified TSP for 
develop of the Forest Management, conservation activity plan. No. 3,780.00$      

114
Integrated Pest Management Conservation Activity Plan 
CAP (114)

EQIP contract approval, participant has obtained services from a certified TSP for development of the 
"Integrated Pest Management" conservation activity plan. No. 1,512.00$      

118
Irrigation Water Management Conservation Activity Plan 
CAP (118)

EQIP contract approval, participant has obtained services from a certified TSP for develop of the 
"Irrigation Water Management" conservation activity plan. No. 2,331.00$      

122
Agricultural Energy Management - Headquarters 
Conservation Activity Plan CAP (122)

Small < 70 AU - EQIP contract approval, participant has obtained services from a certified TSP for 
development of the "Agricultural Energy Management - Headquarters" conservation activity plan. No. 1,373.00$      

122
Agricultural Energy Management - Headquarters 
Conservation Activity Plan CAP (122)

Medium 70-300 AU - EQIP contract approval, participant has obtained services from a certified TSP 
for development of the "Agricultural Energy Management - Headquarters" conservation activity plan. No. 1,807.00$      

122
Agricultural Energy Management - Headquarters 
Conservation Activity Plan CAP (122)

Large 301-2500 AU - EQIP contract approval, participant has obtained services from a certified TSP 
for development of the "Agricultural Energy Management - Headquarters" conservation activity plan. No. 2,238.00$      

122
Agricultural Energy Management - Headquarters 
Conservation Activity Plan CAP (122)

Non-Livestock-Single Enterprise- EQIP contract approval, participant has obtained services from a 
certified TSP for development of the "Agricultural Energy Management-Headquarters" CAP. No. 2,290.00$      

122
Agricultural Energy Management - Headquarters 
Conservation Activity Plan CAP (122)

Non-Livestock - Two Enterprises-EQIP contract approval, participant has obtained services from a 
certified TSP for development of the "Agricultural Energy Management-Headquarters" CAP. No. 2,929.00$      

122
Agricultural Energy Management - Headquarters 
Conservation Activity Plan CAP (122)

Mixed Enterprises - EQIP contract approval, participant has obtained services from a certified TSP for 
development of the "Agricultural Energy Management - Headquarters" conservation activity plan. No. 943.00$        

124
Agricultural Energy Management - Landscape 
Conservation Activity Plan  CAP (124)

Non-Irrigated < 50 acres - EQIP contract approval, participant has obtained services from a certified 
TSP for development of the "Agricultural Energy Management - Landscape" CAP. No. 1,491.00$      

124
Agricultural Energy Management - Landscape 
Conservation Activity Plan  CAP (124)

Non-Irrigated 50-499 acres- EQIP contract approval, participant has obtained services from a certified 
TSP for development of the "Agricultural Energy Management - Landscape" CAP. No. 1,886.00$      

124
Agricultural Energy Management - Landscape 
Conservation Activity Plan  CAP (124)

Non-Irrigated 500-4,999 acresEQIP contract approval, participant has obtained services from a 
certified TSP for development of the "Agricultural Energy Management - Landscape" CAP. No. 2,317.00$      

124
Agricultural Energy Management - Landscape 
Conservation Activity Plan  CAP (124)

Irrigated < 50 acres- EQIP contract approval, participant has obtained services from a certified TSP 
for development of the "Agricultural Energy Management - Landscape" CAP No. 2,290.00$      

124
Agricultural Energy Management - Landscape 
Conservation Activity Plan  CAP (124)

Irrigated 50-499 acres- EQIP contract approval, participant has obtained services from a certified TSP 
for development of the "Agricultural Energy Management - Landscape" CAP No. 3,063.00$      

124
Agricultural Energy Management - Landscape 
Conservation Activity Plan  CAP (124)

Irrigated 500-4,999 acres EQIP contract approval, participant has obtained services from a certified 
TSP for development of the "Agricultural Energy Management - Landscape" CAP No. 3,968.00$      

130
Drainage Water Management Conservation Activity 
Plan  CAP (130)

With map- EQIP contract approval, participant has obtained services from a certified TSP for 
development of the "Drainage Water Management" conservation activity plan (CAP). No. 1,698.00$      

130
Drainage Water Management Conservation Activity 
Plan  CAP (130)

Without map- EQIP contract approval, participant has obtained services from a certified TSP for 
development of the "Drainage Water Management" conservation activity plan (CAP). No. 1,952.00$      

310 Bedding (310)
Building ridges separated by shallow, parallel channels in areas flat or nearly flat topography with 
poorly drained soils; equipment and labor. Acre 22.50$          

313 Waste Storage Facility (313) Pond construction (excavation/fill), materials (pipe, rock, gravel, concrete, etc.). Cu Yd. 14.20$          

313 Waste Storage Facility (313) Tank, reinforced concrete construction, materials, equipment, mobilization and labor. Cu Yd. 368.00$        

313 Waste Storage Facility (313)
Stacking facility construction, 3 walls concrete structure with roof (metal/galvalum), materials, 
equipment, mobilization and labor. Sq. Ft 37.00$          

313 Waste Storage Facility (313)
Renovation Waste Storage Pond: that have served its practice lifespan as part of a sys for gas 
emission processed by a digester. Included removal of effluent, solids, fill low areas and re-vegetated Cu Yd. 3.40$            

314 Brush Management (314)
Hand clearing/Chemical:  50-31 % ground cover woody invasion, 2 inches or less -DBH material, labor 
and mobilization. If needed next year use 30% and third year use ≤15% of invasion. Acre 206.70$        

314 Brush Management (314)

Hand clearing/Chemical: 30-16% ground cover woody invasion, with   2 inches or less Diameter 
Breast Height -DBH, material, labor and mobilization. If needed for next years use ≤15 percent of 
invasion Acre 156.20$        

314 Brush Management (314)
Hand clearing/Chemical: ≤15 % ground cover woody invasion, with a 2 inches or less Diameter Breast 
Height -DBH), material, labor and mobilization. Acre 107.00$        

314 Brush Management (314)
Chemical control: 50-31% ground cover woody invasion, with  2 inches or less DBH; material, labor 
and mobilization. If needed next year use 30% and third year use ≤15% of invasion. Acre 94.60$          

314 Brush Management (314)
Chemical control: 30-16% ground cover woody invasion, with 2 inches or less Diameter Breast Height -
DBH; material, labor and mobilization. If needed next year use ≤15% of invasion. Acre 57.80$          



314 Brush Management (314)
Chemical control:  ≤15 % ground cover woody invasion, with 2 inches or less Diameter Breast Height -
DBH; material, labor and mobilization. Acre 44.10$          

315 Herbaceous Weed Control (315)
Machinery/Oxen/Chemical: Herbaceous weed control 50-31% ground cover. Two herbicide 
application/one harrow pass. If needed next year use 30-16% and third year use <15% of invasion. Acre 176.80$        

315 Herbaceous Weed Control (315)
Machinery/Oxen/Chemical: Herbaceous weed control 30-16% ground cover. Two herbicide 
application/one harrow pass. If needed next year use  ≤15% of invasion. Acre 164.00$        

315 Herbaceous Weed Control (315)
Machinery/Oxen/Chemical: Herbaceous weed control ≤15% ground cover. Two herbicide 
application/one harrow pass. Acre 123.10$        

315 Herbaceous Weed Control (315)
Chemical control: herbaceous weed  control with chemicals 50-31% ground cover. Two herbicide 
application. If needed next year use 30-16% and third year use ≤15% of invasion. Acre 51.10$          

315 Herbaceous Weed Control (315)
Chemical control: herbaceous weed  control with chemicals 30-16% ground cover. Two herbicide 
application. If needed next year use ≤15% of invasion. Acre 38.30$          

315 Herbaceous Weed Control (315)
Chemical control: herbaceous weed  control with chemicals, ≤15% ground cover.  Two herbicide 
application. Acre 25.60$          

316 Animal Mortality Facility (316)
Burial: Facility constructed for disposal of animal carcasses. Includes all materials, equipment, labor 
and mobilization.  Shall comply with all environmental regulations. Cu Yd. 22.30$          

316 Animal Mortality Facility (316)
Compost/Dry Waste Storage Structure; concrete, roofed with metal/galvalum,  3 composting bins (5' 
deep) and storage. Includes all materials, equipment/installation, labor and mobilization. Sq. Ft 36.10$          

317 Composting Facility (317)
Dry Stack Facility, Compost (max 24'X24'X8'), 3 walls-concrete floor, roof (metal/galvalum). Includes 
materials, equipment/installation, labor, mobilization. Similar design as Dry Stack Facility. Sq. Ft 37.00$          

317 Composting Facility (317)
Compost/Dry Waste Storage, composting of carcasses,waste storage. Concrete, roof metal/galvalum, 
3 compost bins and storage. Includes all  materials, installation, equipment and labor. Sq. Ft 36.10$          

320 Irrigation Canal or Lateral (320) Earth canal, construction/restoration, equipment and mobilization and labor. Cu Yd. 8.20$            

324 Deep Tillage (324)
Subsoiling/Chiseling with machinery (less than 20% slope), to break soil compaction  equipment, 
mobilization and labor. Acre 56.30$          

326 Clearing & Snagging (326)
Removing snags, drifts, or other obstructions that impedes the proper functioning of a stream channel 
or water course; equipment, mobilization and labor. Lin Ft 65.10$          

329
Residue and Tillage Management, No-Till/Strip 
Till/Direct Seed (329) Chemical or manual, materials, and labor. Acre 258.50$        

330 Contour Farming (330) Machinery (≤ 20% slope) low ridge (<8") contour plowing or farming, equipment, and labor. Acre 84.40$          

330 Contour Farming (330) Oxen high ridge (>8") contour plowing or farming for root crop, equipment and labor. Acre 241.00$        

330 Contour Farming (330) Oxen low ridge  (<8") contour plowing or farming  equipment and labor. Acre 164.00$        

330 Contour Farming (330)
Field Layout-Arrangement Contour plow or contour farming of selected crop around the hill. Labor 
cost. Acre 38.00$          

331 Contour Orchard and other Perennial Crops (331)
Field Layout-Arrangement-Contour plow or contour farming of fruits, orchards and other tropical small 
fruit across a slope. Labor Acre 63.90$          

340 Cover Crop (340)
Establish grasses, legumes and forbs for temporary cover using oxen or machinery< 20% slope); 
material and labor. Acre 43.10$          

342 Critical Area Planting (342)
Sod to stabilize an area after a structure construction. Includes shaping, earth moving, materials, 
mobilization and installation. Sq. Ft 0.50$            

342 Critical Area Planting (342)
Seeding, includes re-shaping and earthmoving, materials, equipment, mobilization, labor and 
installation. Acre 811.80$        

342 Critical Area Planting (342) Tree Planting - materials, equipment, mobilization and labor. Acre 2,522.00$      

345 Residue Management, Mulch Till (345)
Using disking (<20% slope) one or two tillage passes.  After planting, at least one third (33%) of the 
soil surface remain cover with residues materials, equipment, and labor. Acre 227.50$        

345 Residue Management, Mulch Till (345)
Using oxen one or two tillage passes.  After planting, at least one third (33%) of the soil surface 
remain cover with residues  materials, equipment and labor. Acre 241.20$        

345 Residue Management, Mulch Till (345)
Chemical & furrowing-plow, One application of herbicide/one or two furrow passes, 33% of the soil 
surface remain cover with residues, materials, equipment and labor. Acre 209.60$        

360 Waste Facility Closure (360)
Remove all appurtenant structures and waste, land applying or disposing of them in accordance with a 
nutrient management plan.  Backfill the Impoundment. Cu Yd. 8.50$            

362 Diversion (362) Diversion construction (excavation/fill),  material, equipment, labor and mobilization. Cu Yd. 4.50$            

366 Anaerobic Digester (366)
Digester-produce biogas from manure. Generator, separator, pump, plumbing, installation, control 
systems, facilities, boiler-room, flare. Not included pond-313,manure transfer-634,digester cover-367. HEAD 900.00$        

367 Roofs and Covers (367)
Flexible Membrane:Structure fabricated of flexible membrane installed over a waste treatment or 
waste storage facility. Material, Equip/Installation, labor, mobilization. Sq. Ft 0.70$            

374 Farmstead Energy Improvement (374)
Fan replacement with 36" panel circulation fan, 7(lb.) minimum. thrust, efficiency 16.9 (lb./kW) 
minimum. Materials, installation. Certification will be through receipts and pictures. No. 405.00$        

374 Farmstead Energy Improvement (374)
Fluorescent Light Fix: Replace light with high performance fluorescent (T5/T8) in holding areas, alleys, 
building. Materials, installation. Certification will be through receipts and pictures. No. 195.30$        

374 Farmstead Energy Improvement (374)
Milk Harvest-Vac.Pump VSD: installation of a Variable Speed Drive (VSD). Energy savings due to the 
reduced demand of the vacuum pump. Cost includes materials/labor for wiring and install. No. 7,453.00$      

374 Farmstead Energy Improvement (374)
Milk Harvest-Vac. Pump Motor: installation of a vacuum pump MOTOR. Energy savings due to the 
reduced demand of the vacuum pump.  Cost includes materials/labor for wiring and install MOTOR. No. 1,431.00$      

374 Farmstead Energy Improvement (374)
Motor Replacement: w/ unit that meet the NEMA Premium® standard. Less energy use/operating 
cost, increase pump life/efficiency. Cost includes materials/labor for motor install. Hp 153.00$        

374 Farmstead Energy Improvement (374)
Water Heater-Replace w/CHR units. EPA certify tech. determines the no. of CHR units need. Cost for 
materials/labor to remove old heaters, install new ones, low ambient controls/condenser VSD install. No. 1,890.00$      



374 Farmstead Energy Improvement (374)
Scroll Compressor-Newer scroll compressor systems reduce electricity use 15 -25%. Cost for new 
scroll compressor, assoc. controls/wiring, materials to retrofit existing refrigeration system. Hp 450.00$        

374 Farmstead Energy Improvement (374)
Plate Cooler-Transfer Pump VSD Small: Install water-well plate cooler, milk pump VSD, associated 
appurtenances, to cool  5,600 lbs. or less of milk/day. Cost for materials/labor. No. 7,182.00$      

374 Farmstead Energy Improvement (374)
Plate Cooler-Transfer Pump VSD Large: Install water-well plate cooler, milk pump VSD, associated 
appurtenances, to cool more than 5,600 lbs. of milk/day. Cost for materials/labor. No. 9,522.00$      

378 Pond (378)
Pond construction (excavation/fill), materials, (pipe, rock, gravel, concrete, etc.) equipment, 
mobilization and labor. Cu Yd. 13.00$          

379 Multi-Story Cropping (379) Plant trees or shrubs that are managed as an over story, materials, equipment, and labor. No. 8.50$            

381 Silvopasture Establishment (381)
Planting trees on existing pastures with tree guard made of goat wire, materials, equipment, 
mobilization and labor. No. 51.80$          

382 Fence (382)
Goat or Barbed Wire w/Treated Wood or Steel  Posts, w/Gate, materials, equipment, mobilization and 
labor. Lin Ft 3.40$            

382 Fence (382)
Live post (stake),Goat or Barbed Wire w/Treated Wood or Steel  Posts, w/Gate, materials, equipment, 
mobilization and labor. Lin Ft 4.10$            

391 Riparian Forest Buffer (391) Plant Material and Establishment, materials, equipment, mobilization and labor. No. 11.00$          

391 Riparian Forest Buffer (391) Natural regeneration, manage of invasive species,mobilization and labor. Acre 149.00$        

393 Filter Strip (393)
Plant Material, Site Preparation and Establishment Seeding or Sprigging, materials, equipment, 
forgone and labor. Acre 1,255.10$      

412 Grassed Waterway (412)
Channel construction and establishment of suitable vegetation, materials, equipment, mobilization, 
forgone and labor. Acre 17,747.40$    

423 Hillside Ditch (423) Hand excavated Construction of a ditch, labor and mobilization. Acre 492.00$        

430 Irrigation Pipeline (430)
PVC pipeline 2-4" dia., water/waste conveyance, materials, installation. Convey water from water 
source to reservoir (all other pipeline required for  irrigation system included in Practice 441). Lb. 3.60$            

430 Irrigation Pipeline (430) PVC pipeline 6-10" dia., water/waste conveyance, materials, installation, labor & mobilization. Lb. 2.40$            

430 Irrigation Pipeline (430)
PVC pipeline 12-18" dia., water/waste conveyance, materials & installation. Convey water from water 
source to reservoir (all other pipeline required for  irrigation included in Practice 441). Lb. 1.90$            

436 Irrigation  Reservoir (436)
Reservoir (Pond) construction (excavation/fill) to store and regulate a water supply for irrigation, 
materials (pipe, rock, gravel, concrete, etc.), equipment, mobilization and labor. Cu Yd. 8.80$            

436 Irrigation  Reservoir (436)
Plastic tank to store and regulate a water supply for irrigation, materials (tank and fittings), installation 
and mobilization. Gal 0.68$            

436 Irrigation  Reservoir (436)
Flow meter box, construction of a reinforced concrete box and a connection to the main irrigation canal 
to regulate or store a supply water for irrigation. Material, equipment, labor and mobilization No. 6,475.20$      

441 Irrigation System, Microirrigation (441)
Install of Drip-Tape system, materials (tape, PVC pipeline, valves, fittings, filter, etc.), equipment, 
mobilization & labor. Not included pump, power and water source. Acre 1,372.50$      

441 Irrigation System, Microirrigation (441)
Install PE tubing system, materials (PE tubing, emitters, PVC pipeline, valves, fittings, filter, etc.), 
equipment, mobilization & labor. Not included pump, power & water source. Acre 1,443.90$      

441 Irrigation System, Microirrigation (441)
Irrigation System Repair/Upgrade - Control Station Replace an under performing irrigation system 
control station and filter unit. Includes filter, piping, valves, fittings and labor. Acre 144.00$        

442 Irrigation System, Sprinkler (442)
Install Traveler system (Hard Hose), materials (PVC pipeline, valves, fittings, guns, etc.), equipment, 
mobilization & labor.  Not included pump, power & water source. Acre 1,260.90$      

442 Irrigation System, Sprinkler (442)
Install Portable Big Gun system, materials (PVC pipeline, valves, fittings, guns, etc.), equipment, 
mobilization & labor.  Not included pump, power & water source. Acre 1,385.40$      

442 Irrigation System, Sprinkler (442)
Install Fixed system, materials (PVC pipeline, valves, fittings, guns, etc.), equipment, mobilization & 
labor. Not included pump, power & water source. Acre 1,354.95$      

447 Irrigation System, Tailwater Recovery (447)
Constructing facilities for the collection of irrigation tailwater that can be an integral part of irrigation 
systems recovering runoff of sprinkle irrigated land.Mat,Eqp,Labor & mob. Cu Yd. 10.40$          

449 Irrigation Water Management (449)
Includes record keeping (crop grown, irrigation dates, inches of irrigation, set length & inches of 
rainfall), soil moisture determined by feel/sensors, control & monitoring of irrigation water.Labor Acre 12.80$          

460 Land Clearing (460) Machinery for structural practice, equipment, labor and mobilization. Acre 225.00$        

466 Land Smoothing (466)
Removing irregularities on the land surface, to improve surface drainage, provide for more uniform 
cultivation. (Mobilization, and equipment) Acre 130.00$        

472 Access Control (472)
Goat or Barbed Wire w/treated post or Steel  Posts, w/Gate, materials, equipment, mobilization and 
labor. Lin Ft 3.40$            

472 Access Control (472)
Live post (Stake) Goat or Barbed Wire w/treated post or Steel  Posts, w/Gate, materials, equipment, 
mobilization and labor. Lin Ft 4.10$            

484 Mulching (484) Straw mulching (bales), erosion control, 2 to 4 inches cover depth, materials and labor. Acre 242.20$        

490 Tree/Shrub Site Preparation (490)
Chemical, improves site conditions for establishing/planting trees & shrubs,  equipment, mobilization 
and labor. No. 0.24$            

490 Tree/Shrub Site Preparation (490)
Hand treating (hoe, machete, other), improves site conditions for establishing/planting trees & shrubs, 
equipment, mobilization and labor. No. 2.40$            

490 Tree/Shrub Site Preparation (490)
Chemical and Hand treating , improves site conditions for establishing/planting trees & shrubs, 
equipment, mobilization and labor. No. 2.60$            

511 Forage Harvest Management Taking sample for forage analysis- Labor and equipment. Acre 1.30$            

512 Forage and Biomass Planting (512)
Seeding & Sprigging, Machinery <20% slope with chemical, Site Preparation/Establishment, materials, 
equipment and labor. Acre 262.80$        

512 Forage and Biomass Planting (512)
Seeding & Sprigging, No machinery, (oxen) Plant Material, Site Preparation/Establishment, materials, 
equipment and labor. Acre 315.00$        

516 Pipeline (516)
Plastic (PVC Schedule 40) 1/2 to 3/4 inch diameter pipeline, install  from a storage tank to trough, 
and/or from trough to trough. Lb. 8.40$            

516 Pipeline (516)
Plastic (PVC Schedule 40) 1 to 2 inch diameter pipeline, install to deliver water from a water source to 
a storage facility. Lb. 6.00$            



527 Karst Sinkhole Treatment (527)
Establishment or management vegetation buffer of 25 ft. wide around the rim of a sinkhole to reduce 
contamination. The sinkhole surrounding buffer will be fenced. No. 555.00$        

527 Karst Sinkhole Treatment (527)
Obstructions removal and establishment or management vegetation buffer 25 ft. wide around the rim. 
The sinkhole surrounding buffer will be fenced. Includes mat/equip/Installation/labor/mobilization. No. 1,446.00$      

528 Prescribed Grazing (528)
Establishment and management of appropriate grazing schedule: Proper Stocking Rate-forage height  
(6 to 10 inches)-resting period (18-25 days) Record Keeping. One payment per acre/contract. Acre 1.20$            

533 Pumping Plant (533)
Pump-Deep Well-up to 10 HP, equipment (pump, motor and control box).  Delivery, wiring and 
installation included. Hp 589.00$        

533 Pumping Plant (533)
Deep Well up to 10 HP/Station, equipment: pump/motor/control box. Delivery, wiring, installation 
included. Pumping Station: reinforced concrete floor, masonry wall, galvalum/metal roof. Hp 1,564.00$      

533 Pumping Plant (533)
Pump-Standard centrifugal up to 30 HP, equipment (pump, motor and control box). Delivery, 
installation and connection to pipeline included. Hp 511.00$        

533 Pumping Plant (533)

Standard Centrifugal 30HP max/Station, equipment (pump,/motor/fuse box). 
Delivery/wiring/installation/pipeline connect. Station reinforced concrete floor, masonry wall, 
galvalum/metal roof. Hp 818.00$        

533 Pumping Plant (533)
Pump-Irrigation, equipment (pump, motor and control box). Delivery, wiring, installation and connection 
to pipeline included. Hp 293.00$        

533 Pumping Plant (533)
Pump Irrigation/Station, equipment (pump, motor and control box).  Delivery, wiring and installation  
included. Station: reinforced concrete floor/masonry wall/galvalum/metal roof. Hp 434.00$        

533 Pumping Plant (533)
Pump-Waste Irrg.: Replace old pump w/ slurry/trash pump, 40-100 HP, to pump waste to a storage 
facility/waste irrigation system.  Delivery,wiring, installation and connection to pipeline included. Hp 292.00$        

533 Pumping Plant (533)

Pump Plant-Waste Irrg. Replace old pump w/slurry/trash pump, 40-100 HP. Delivery, wiring, 
install/connect to pipeline, reinforced concrete floor, concrete block wall, galv-alum/metal roof 
structure. Hp 462.00$        

548 Grazing Land Mechanical Treatment (548) Chiseling, Machinery or Oxen ≤30% slope, equipment, labor and mobilization. Acre 119.00$        

557 Row Arrangement (557)
Establishing crop rows in direction, grade and length to provide drainage & erosion control (<20% 
slope), equipment and labor. Acre 84.00$          

558 Roof Runoff Structure (558) Gutters and pipes to move rain water away from structures.  Cost includes materials and installation. Lin Ft 1.80$            

561 Heavy Use Area Protection (561)
Concrete pad (6" thick) under high-use area, on wet soils, materials, equipment, mobilization and 
labor. Sq. Ft 8.50$            

561 Heavy Use Area Protection (561) Gravel pad (1' thick) under high-use area, on wet soils, materials, equipment, mobilization and labor. Sq. Ft 4.00$            

561 Heavy Use Area Protection (561) Gabion pad (9" thick) under high-use area, on wet soils, materials, equipment, mobilization and labor. Sq. Ft 6.50$            

574 Spring Development (574)
Installation of a collection pipe that will convey water to a collection box and into a storage tank, 
materials, installation, labor and mobilization. No. 3,689.00$      

578 Stream Crossing (578)
Ford structure in gabion mattresses, materials (baskets, ties, rock, geotextile and foundation material - 
stone, gravel, sand), equipment, labor and mobilization. Sq. Ft 16.60$          

578 Stream Crossing (578)
Ford structure in concrete (6" thick), materials (concrete, reinforcement, geotextile and foundation 
material - stone, gravel, sand), equipment, labor and mobilization. Sq. Ft 22.10$          

580 Streambank and Shoreline Protection (580) Treatment(s) using rip-rap and vegetation to stabilize and protect streambank. Lin Ft 236.50$        

580 Streambank and Shoreline Protection (580) Treatment(s) using gabion wall and vegetation to stabilize and protect streambank. Lin Ft 269.80$        

582 Open Channel (582) Excavation of earth channel for water management purposes, equipment, labor and mobilization. Cu Yd. 8.20$            

590 Nutrient Management (590) Soil amendments (Lime), equipment, mobilization and labor. Acre 20.00$          

590 Nutrient Management (590) NPK application/soil test/record keeping Acre 18.00$          

590 Nutrient Management (590) NPK application//record keeping Acre 8.00$            

595 Integrated Pest Management (595) IPM_ Integrated Pest Management Record keeping, scouting for pest management implementation. Acre 25.60$          

601 Vegetative Barrier (601) Cuttings or Seedlings, planting, materials, equipment, mobilization and labor. Lin Ft 3.93$            

603 Herbaceous Wind Barriers (603) Cuttings or Seedlings, planting, (double row) materials, equipment, mobilization and labor. Lin Ft 0.50$            

612 Tree/Shrub Establishment (612)
Tree Establishment (Per Tree), materials, equipment, mobilization and labor.Tree planting for 
enrichments forest and improve wildlife habitat area is limited up to 110 trees per acre (maximum). No. 11.00$          

612 Tree/Shrub Establishment (612)
Establishing tree species by cuttings- live posts (stakes) at recommended distance, materials, 
equipment, mobilization and labor. No. 3.73$            

614 Watering Facility (614)
Construction of storage tank and troughs for watering facility, materials, equipment, labor & 
mobilization. Cu Yd. 368.00$        

614 Watering Facility (614)
Installation of plastic tank to store water supply for watering facility, materials (tank and fittings), 
equipment, labor & mobilization. Gal 0.68$            

632 Solid/Liquid Waste Separation Facility (632) Concrete/masonry settling tank with roof (metal/galvalum), materials, equipment, labor & mobilization. Sq. Ft 37.00$          

633 Waste Utilization (633)
Includes liquid manure application rate, application scheduling, record keeping, sampling and 
monitoring. No. 207.90$        

633 Waste Utilization (633)
Includes solid manure application rate, application scheduling, record keeping, sampling and 
monitoring. No. 333.50$        

634 Waste Transfer (634)
Manure irrigation system, materials (PVC pipeline, valves, fittings, guns, etc.), equipment (includes 
slurry pump and motor), labor & mobilization. Not included external power source nor water source Acre 4,035.00$      

634 Waste Transfer (634) Conduit-Concrete ditch or Plastic Pipe , materials and installation. Lin Ft 6.70$            

634 Waste Transfer (634) Screw conveyor with concrete trusts, materials and installation. Lin Ft 240.00$        

634 Waste Transfer (634) Concrete Sump, equipment, labor and mobilization. Cu Yd. 15.00$          



638 Water and Sediment Control Basin (638) Construction of a water and sediment control basin, materials, equipment, labor and mobilization. Cu Yd. 8.40$            

642 Water Well (642) Water well, drilling, installation and well pumping test. Ft. 36.00$          

660 Tree/Shrub Pruning (660)
Shade Tree Pruning to provide wildlife with more food and shelter. Sharp saws and shears are used. 
Commercial cut is not eligible for program funding.Equipment and labor No. 45.00$          

660 Tree/Shrub Pruning (660)
Pruning coffee tree_Leave 12"-18"stalks & vegetative material on the ground.One time for the entire 
field or 2 times payments for alternative row in the same field. Equipment, labor and mobilization. No. 0.56$            

666 Forest Stand Improvement (666)
Thinning, Non-Commercial _Remove selected trees and understory by cutting or killing, using chain 
saw and/or spot treatment. Equipment and labor. Acre 166.50$        

737 Reduced Water and Energy Conveyance System (737)
Machine 1200/1500 Kg/hr., to process coffee with a reduced amount of water and energy, equipment 
and installation. Max. 4 unit No. 13,721.00$    

751 Individual Terrace (751) Construction of small rounded platform for tree and shrub planting on very steep slopes (>15%), labor. No. 0.54$            

753 Infiltration Ditch (753) Construction of infiltration ditches, equipment, and labor . Cu Yd. 9.70$            

521A Pond Sealing or Lining, Flexible Membrane (521A) Installation of plastic mesh lining for a farm pond, material, equipment, labor and mobilization. Sq. Ft 1.40$            

521D
Pond Sealing or Lining, Compacted Clay Treatment 
(521D)

On site: 12" thick liner, placed in two separate lifts. Includes excavation of on-site clay material, 
subgrade preparation, spreading, moisture conditioning, and compaction of the liner. Cu Yd. 3.90$            

521D
Pond Sealing or Lining, Compacted Clay Treatment 
(521D)

Hauled: 12" thick liner, placed in two separate lifts. Includes excavation and hauling of off-site clay 
material, subgrade preparation, spreading, moisture conditioning, and compaction of the liner. Cu Yd. 6.80$            
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